PROPOSAL AND AGREEMENT FORM

SUBCONTRACTOR
GERALD H. PHIPPS 1530 West 13" Avenue
GENERAL CONTRACTORS Denver, Colorado 80204-2400

303-571-5377 Fax 303-629-7467
Entitted Mechanical

Sealed proposals will be received at the office of Gerald H. Phipps, Inc., 1530 West 13" Avenue,
Denver, CO on December 18, 2009 by 5:00 p.m.

THIS PROPOSAL, made this day of , 2009 to Gerald H. Phipps, Inc., herein
designated the Contractor.
From: Contact:

Phone:

Fax:

herein designated the Subcontractor. The Subcontractor having carefully examined the Special
Conditions, instruction to Bidders, Supplementary Instructions, General Conditions, the Supplementary
Conditions, the General Requirements, the Specifications, the Drawings and Addendum Numbers

, (contractor documents as prepared by Bennett Wagner & Grody Architects PC., BID
Form Addendum Numbers , as prepared by Gerald H. Phipps, Inc., as well as the
premised and all conditions affecting the work, the undersigned Subcontractor hereby proposes to
furnish all plant, labor, materials equipment, transportation, and perform all work necessary to complete
the work indicated under the , in accordance with the contractor documents and the local,
state, and federal laws relating thereto for the construction of:

Denver Health Medical Center to be located at: 777 Bannock St.
Cafeteria Renovation Denver, CO 80204
FOR THE SUM OF; Dollars,

$ ,
Contractor and Subcontractor agree that the final contract price shall be the amount set forth in the
Pricing Summary on Attachment C (Subcontractor Qualifications) subject to additions and deductions
for changes agreed upon in writing and issued as a Change Order. In the absence of a written
execution by the Subcontractor of this document, the Subcontractor’s initiation under this Contractor of
performance shall be conclusively deemed to be acceptance of all of the terms and conditions
contained therein. Subcontractor agrees that all of the proposal alternates within this Proposal &
Agreement (if any) may be added or deleted by change order for a period of 90 days after the proposal
submittal date.

Performance Bond: The cost of a Performance-Material/Labor Payment Bond is in the
proposal amount. The Subcontractor acknowledges he can provide a Performance-Material/Labor
Payment Bond, or an irrevocable letter of credit in the format required to Contractor in the full amount of
this proposal and in accordance with number 10 of Additional Terms herein.

The deductive cost of said bond or letter of credit from the proposal amount above, if requested, will be:

<$ > dollars




ADDITIONAL INFORMATION
The following information is required at the time of bid. This may be a basis of award.

LABOR UNIT PRICES:
Labor unit prices per man-hour including all overhead, profit and fringe benefits. (This will be used for
evaluation of change orders and T & M work.

Labor Description* Regular Shift Work Overtime

*i.e., framer, carpenter, laborer, etc.

PREVAILING WAGES

Work Description Rate Fringes

MISCELLANEOUS EQUIPMENT UNIT PRICES*

Equipment Description | Daily Weekly Monthly

i.e., scaffolding, scissor lift, etc.
Provide add alternates to buy-up additional SBE participation as applicable.

ATTACHMENT A ACKNOWLEDGEMENT:

| acknowledge that | have reviewed and agree to the terms and conditions set forth in Gerald H.
Phipps, Inc. Attachment A dated October 2, 2009.

Signed Date:

SCHEDULE AND PHASING ACKNOWLEDGEMENT:

| acknowledge that | have received and agree to the schedule and each of the five individual
phases of construction as outlined in the Special Conditions as provided by Gerald H. Phipps,
Inc.

Signed Date




CONTRACTOR'S ALTERNATES:

Please provide contractor alternates, including the use of substitute materials. Attach a
separate list on your company letterhead, if necessary.

CA #!

Deduct $ + bond $ =%

CA #2:

Deduct $ + bond $ =%

PROPOSAL ALTERNATES:

Review Section 01030, Alternates, for alternate descriptions and how they relate to the base bid
scope of work.

Alternate #1: Elevator Lobby Improvements

Add/Deduct $ + bond $ =%

(circle one)
Alternate #2. 24-Hour Café

Add/Deduct $ + bond $ =%

(circle one)

SBE PARTICIPATION ALTERNATES: (This may be a basis of award.)

Percent SBE patrticipation included in this proposal with respect to the base bid: %
SBE #1: Provide 10% of SBE participation with respect to the base bid.

ADD $ +bond $ =%

SBE #2: Provide 25% of SBE participation with respect to the base bid.

ADD $ + bond $ =%

SBE #3: Provide 50% of SBE participation with respect to the base bid.

ADD $ +bond $ =%
SBE #4: Provide % of SBE participation with respect to the base bid.
ADD $ +bond $ =%




PROVIDE THE FOLLOWING INFORMATION: (This may be a basis of award.)

1. Indicate time required for shop drawing/submittal preparation weeks.
2. Indicate lead time required after receipt of approved shop drawings for delivery of
manhole to site ready for installation weeks.

\
TYPE OF WORK:

SPECIFICATION SECTION NUMBERS:

Gerald H. Phipps, Inc. Special Conditions

Division 1, General Requirements

Division 15, Mechanical (except for 15300, Fire Protection)
Section 02221, Trenching, Backfilling, Compacting for Utilities
Section 02200, Earthwork

Section 02010, Subsurface Exploration

And other related specifications applicable to above.

DRAWING NUMBERS: This proposal is based on the following drawings and specifications:

Construction drawings as prepared by Bennett Wagner & Grody Architects PC.

SPECIFICATIONS:

Volume 1 of 3 — Introductory Information, Soils Reports, Division 01 through Division 10
Volume 2 of 3 — Division 11 through Division 14
Volume 3 of 3 — Division 15 through 17



WORK INCLUDED WORK TO BE INCLUDED. BUT NOT LIMITED TO THE FOLLOWING:

GENERAL REQUIREMENTS APPLICABLE TO ALL WORK:

1.
2.

10.

1.
12,

i3.

14,

15,

16.

17.

Comply with General Cenditions, Supplemeniary General Conditions in: Division 1 as it applies to this work.
Provide all submittals, certificates, shop drawings, and samples as specified and/or required.

Furnish only manufacturers as specified or approved in addendum.

Conform to all applicable codes and standards as specified.

Provide protection of adjacent work in existing construction while this work is in progress.

Provide all permits that may be required for this work.

Verify existing conditions and include all field measuring as necessary.

Conform to all OSHA standards and regulations and all provisions of Gerald H. Phipps, Inc. Altachment A,
This proposal includes all labar, material costs, shipping costs F.O.B. jobsite, overhead, and profit.

Review the specifications for submittal procedures and required information for your work as it relates to shop
drawings, product data, samples and test data (conform to specifications).

Provide Phipps with tha schedule of all‘work which must be performed by other trades to accommodate your work.

Provide Phipps with the schedule of information needed from other irades to enable you to accomplish your work,
Please indicate dates you will need the information.

Pravide Phipps with list of items relating to your work which require clarification so the work can proceed without
delay or interruption.

lterns in the documents that are questionable MUST be clarified with the design professionals or Phipps. No
compensation will be allowed for agsumptions not in agreement with the design professicnals.

All application of sprayed coatings, epoxies and other potentially toxic materials shall be done during oft-hours or
weekend operations. Provide overlime in your estimate to cover these costs. Noiify Phipps with a separate
document atlached to the bid form if you anticipate any of ihis work to occur and how much fime has been
afiotted.

Subcontracter's personnel erecting and dismantiing scaffold adjagcent to structures which would support anchor
points for a personal fall arrest system o horizontal iife lines are required to use fall arrest.

This is a Five-Phase project as shown throughout the Construction Documents and as noted in the Gerald H.
Phipps, Inc. Special Conditions. Review all documents and include costs for this work in your proposal.

SPECIFIC REQUIREMENTS:

1,

Fumish and install alf mechanical systems as shown on the drawings and in accordance with the requirements of
the specifications and as required for a complete operational system,

Include machine and hand excavation, backfill, and compaction as required for mechanical work in accordance
with Division 2 of the spegifications and as required. Provide scrubbers on equipment used indoors.

At a minimum include cleanup on a daily basis, and hauling and disposal of debris generated by this work, to the
dumpster provided by Phipps.

Make fina connections to Owner furnished equipment and to equipment furnished by Gerald H. Phipps, Inc. or
olher trades. ‘

Include Mechanicat Identification Painting.
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23.

24.

25,
28.
27,
28,

29.
30.
3.
32,
33.
34.

35,

Include mechanical permits and fees as required.
Include all hoisting required for installation of this subcentractor’s equipment and materials.
Includa final cleaning of material and equipment provided by this subcontractor.

Disconnect, remove or relocate mechanical work associated with mechanica! system demolition. Includs all
demolition of existing mechanica! systems as shown on the drawings and as specified.

Include cutting and patching, including cutting of roof openings as required by this subcontractor’s operations.

Include flashings and pitsh pans as required at roof curbs and penetrations furnished or required by this
Subcentractor,

Core drill at concrete/masonry walls and floor slabs as required for this subcontractor's operations.
Furnish sleeves requirad by this subconiracter 1o concrete forming subcontractor for installation. -
Include premium time for change over wark for connections into existing mechanical systems.
include all steel framing for hangers and support of mechanical dustwork or piping.

include temperature controt wiring and conduit as required by specifications.

Furnish access paneis required for mechanica! access to other trades for instailation.

Furnish anchor bolts and templates to Gerald H. Phipps, inc. for embedment intc concrete.

Provide all warranties, as-built drawings, and Owner instructions as specified. All ceitings must be coordinated.

Provide coordination drawings for your work. All ceilings must be coordinated.
Provide all incidental items such as off-sets, fitting and accessories requirad as part of the work,

This subcontraclor is responsible for visiting ihe site and fully understanding all conditions and limitations affectir
Division 15 work. Should any errors occur in this subcontractor's proposal resuliing from failure to inspect the
jobsite, this subcontractor will be held 100% responsible for any addilional monies. Any items not completed on
drawings must be provided (i.e., drinking fountain indicated on architectural drawings but not on plumbing
drawings).

Closely review the Food Service drawings and specifications and provide final connections as required and as
shown.

Furnish and install fire/smoke dampers as shown per plans and specifications and as required by the applicable
code.

Furnish all warranties, spare parts, and exira stock as required for this trade.
Provide all testing and certification as required for this trade.
Furnish all material and iabor to tie-irt Division 15 portion of Owner furnished equipment.

This subcontracter is responsible for ceiling tile removal and replacement if required for the installation of Divisior
15 work {if area of work is not shown to be demolished).

Clean all mechanical equipment as specified.

Include identification of equipment as required, including pipe identification.

This subcontractor shall be responsible for all layout required for hisher anchor bolts andfor sleeves.
Include flashing of vents passing through the roof.

Inchsde demonstrations, testing and mainienance seivices as specified.

Sehedule maintenance and coordination with Gerald H. Phipps, Inc. master project schedule as reguired to
provide coordination with all project trades. Schedule updated by Geraid H. Phipps, Inc. will be conducted, as
required, using the coordinated input from all contractors.

Perform pump alignment. Submil alignment report prior to start-up.



36.

37
38.

40.
41,
42.

44,
45,
486.
47.

48.

49,
50.

51.

TAX:

-

Saiety contrals, i.e., flow switches and pressure differential switches for mechanical equipment protection, are to
be wired by this subcontracior.

include automatic temperature controts compiete to the full inient of the drawings and spacifications.
install ductwork per SMACNA requirernents.

Provide brackels to secure piping io casework where required.

Furnish and install sinks and service fixtures.

Include all scaffalding for your work if required.

This subconiractor shall perform all mechanical demolition as required per plans and specifications. Refer to
mechanical, electrical, architectural and structural.

Include firestopping in accordance with applicable codes and as specified within Section 07270 for all penetrations
of walls, caltings, ficors and other surfaces,

Mechanical Subcontractor is to provide line vollage transformers for faucet and toilet conirol sensors. 'Yl 4
Include alf test and balance as well as temperature controis work in this proposal,
Fumish and install new intake grilles at Air Intake Enclosure shown on detait 2/A2.3 TYP.

Provide equipment and labor necessary to remove and reinstali the removabie slab to instal! the new air handling
unit. Removable slab shall be completely returned fo it originaf location and condition, See Sheet 52.3 for
additional information.

Existing infrastruciure support for critical hospital systems run through Corridor AB16 as nated on Sheet AD2.1
{Note 51). Protect these systems as necessary so as not to disrupt or damage.

Furnish and install stainless steel counter with sink in Decentamination Roor: AB43B (32/A9.3),

Include all research, coordination and temporary systems (if required) to maintain a fully operational mechanicai
system during all phases,

As part of this subcontractor's trenching operations lo install and/or remave underground piping, provide
equipment and tabor as required to stockpile existing gravel and existing structural fil’base. Include protection
{masonite or visqueen) as required so as not to contaminate existing gravel with soil. Perferm trenching
operations in a manner that allows for the clear separation of underground materials.

City of Denver sales {ax shall be included on all materials that remain a permanent part of the project.
This project is lax exempt in regards to state and RTD taxes.

Tax exemption applies only on material that is left as a permanent part of the project.

All sales taxes apply on matetials that ARE NOT a permanent part of the project.

PROJECT SCHEDULE:

Project Start Date: June 1, 2010 (per Gerald H. Phipps, Inc. Bid Schedule)

Project Completion Date: September 25, 2012 (per Gerald H. Phipps, Inc. Bid Schedule)

See Gerald H. Phipps, Inc. Special Conditions for schedule terms and conditions.



WORK EXCLUDED:

Development fees

Tap fees.

Concrete housekeeping pads.

Concrete inertia bases.

Fire Protection.

Underground fuel tank removal (separate project).

ogalrwnNE

Proposals not submitted on the Gerald H. Phipps, Inc. bid form will be rejected. Please note that this

project is a Prevailing Wage project. If you have any questions please contact Todd Ruff at (303)
571-5377 Ext. 1246.



ADDITIONAL TERMS:

This Subcontractor shafl conform to #30 “Change Orders®
in the Gerald H. Phipps, Inc. Special Conditions dated
September 13, 2006 and per Section 01035 of the
specifications for acceptable mark-up on Change Order
work. Be advised the DHHA auditor will review and may
reject rates if they are deemed unfair,

Subcontractor shall comply with Section & of Aflachment
Afor Phipps insurance coverage requirements.

Subcontractor represents thal it has obtained Architect's
wrilten approval of all substitutions prior to submitting
bid in accordance with project Specifications.

All debris generated frem Masanry, Drywall, Mechanical,
and Electrical Subcontractor work must be removed from
construction site by respective Subcontractors. Al other
trades may use the Gerald H. Phipps, Inc. dumpster if
provided.

This Subcontractor shall he responsible for heisting his
own malerials, supplies and equipment. For projecls
where Gerald H. Phipps, Inc. installs and maintains a
building hoist, this Subconiractor may have use of said
hoist (at no charge} for hoisting materials which do not
exceed the hoist safety limitations and which are hoisted
during normal working hours. Subcontractor agrees to
coordinate hoist schedule with and pay any associated
overtime to Gerald H. Phipps, inc. Gerald H. Phipps, Inc.
will not have a hoist on this project.

Gerald H. Phipps, Inc. and the Owner shall have the
right to waive any informality or irregularity in any bid or
bids received and fo accept the bid or bids which, in
either our or the Owner's judgment, is in the Owner's
best interests.

No material storage will be allowed on the construction
site without consent and direction of Gerald H. Phipps,
fnc.

Gerald H. Phipps, Inc. and the Owner sha¥ have the right
to accept alternates in any order or combination, unless
olherwise specifically provided, and 1o determine the low
hidder on the basis of the sum of the base bid and the
alternates accepted.

9.

10,

11,

12,

Equal Opportunity, Discrimination and Affirmative
Actien. The Subconlractor agrees to comply with the
letter and spirit of the Colorado Anti discrimination Act of
1857, as amended, and olher applicable iaw respecting
discrimination and uniair employment practices (24-34-
402 CRS 1973, as amended), and as required by
Executive Order, Equal Opporiunity and Affimative
Action, dated April 18, 1975.

Performance Bond: The Cost of a Performance-
Material/l.abor Payment Bond is included in the proposal
amount.  The Subcontractor acknowledges he can
provide a Performance-Material/lLabor Payment Bond, or
an irrevocable leter of credit in the format required to
Contractor in the full amount of this proposal. Failure to
provide a Performance Bond or an irrevocable letter of
credit will be basis for forfeiture of Subconiractor's bid
bond, certified funds or letter of credit as liquidated
damages. The above hond or letter of cradit shall be
delivered to Contractor within ten days of raquest by
Coniractor and If it is not delivered Contractor shall have
the right to immediately terminate this Agreement. The
Performance Bond must be defivered to Contractor
before Contractor will release a signed copy of this
Agreement.  All bonds shall be executed by such
Sureties as: 1} are licensed to conduct business in the
State of Colorado, and 2) are named in the current
Federal Register, Circular 570, US Treasury Department,
and 3) have a current Best rating of A or better.

Gerald H. Phipps, Inc. may accept this proposal at any
time within 60 days of proposal submitial date by signing
in the designated space on the last page. This will then
become the Subcontract Agreement between lhe
Contractor and Subcontractor.

Gerald H. Phipps, Inc. Altachment A dated 4/04 (terms
and conditions}, shall be included as a part of this
Proposal and Agreement. Copies of the Attachment A
are available through the Phipps office,

Proposal submitted by:

Subcontractor,

Subcontractor Signature Secretary

By:

Title: Date: Corporate Seal




